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Hualapai Tribal Utility Authority/Hualapai Planning Department 
 

Request for Proposal for Power Line, Substation and Other Engineering Design Services 

  

I.  RFP Summary Information, Page 1 of 3 

Summary: 

On behalf of the Hualapai Indian Tribe, the Hualapai Planning Department (Planning) and Hualapai Tribal 

utility Authority (HTUA) are jointly publishing this Request for Proposals (RFP) for the following 

Engineering design services: 

1.) 35 mile - 69 KV Power Line with integral optical ground wire/48 fiber optic strands (OPGW)  

2.) New Distribution Substation 

3.) New Distribution feeder circuit(s) 

4.) Protective Relaying Study 

5.) Other (As Required-Optional) 

a) Additional ROW surveys 

b) ROW GEO Tech - Hells Canyon 

c) GEO –Tech - New GCW Substation 

d) Procurement and Construction Engineering Services 

e) Other recommended Design Services 

6.) Project estimate for items 1 thru 5 above including all material costs, all labor cost for installing each 

component listed in items 1 thru 5 above. And an overall project cost estimate including taxes, bonding, 

insurance and overhead. 

The RFP sets forth general specifications on certain aspects for each of the above items; however, it is 

the intent of this RFP that responders to this RFP submit designs that adhere to current industry 

standards and are considered  to be current prudent utility practices.  Submitted designs should include 

a discussion on why submitted design is superior to any alternatives considered.  Bidders should focus 

on providing lowest cost designs that are supportive of a startup utility.  The final work product from the 

successful bidder should allow for submission of a comprehensive bill of material to a third-party to 

procure all required materials and the accompanying engineering/staking /construction sheets for a 

third-party construction contractor(s) or qualified lead line worker to directly construct or oversee third- 

party sub-contractors.  

In Summary: 

1. Final engineering, Geo-Tech work, surveying, (as determined by bidder) and design. 

2. Engineering cost estimate for total project, all material and the labor for construction. 
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I.  RFP Summary Information, Page 2 of 3 

3. Bill of materials suitable for submission to third parties and vendors for competitive bidding 

purchase. Where appropriate, (example: Substation transformer, regulators, OPGW, regulator) 

provide specific technical specification as a stand-alone suitable for submission to vendors for 

price quotes.  

4. Construction plans suitable for use by a qualified contractor for construction of all facilities. 
5. Settings for all devices, (Regulators, transformer taps, protective relays, transformer high-side 

protection device, fuses, etc). 

6. Bill of materials, surveying, constructions plans should be comprehensive and address all aspects 

of the project including but not limited to design specification for all components, typical pole 

line standards compliant with National Electric Safety Code (NESC) and Rural Utility Service 

(RUS) standards, integrated protective relaying scheme including device settings, compliance 

with ROW grant conditions/specifications from Bureau of Land Management. 

The RFP provides Indian Preference but is not limited to Indian Owned Enterprises only. (See Indian 

Preference Statement and Requirements –Attachment D) 

RFP Related Deadlines: 

RFP Release Date     September 1, 2022 

Bidders Conference Call    September 14, 2022 at 2:00 PM AZ time 

Bidder’s Questions Close    September 28, 2022 

Proposal Submittal Deadline   October 14, 2022 at 4:00 PM AZ time 

Contract Period     November 15, 2022 to March 5, 2023 

 

Contact Information: 

Planning Contact Person:    Mr. Kevin A. Davidson, Director 

        928-769-1310 

  kevin.davidson@hualapai-nsn.gov  

HTUA Technical Contact:    William L. Cyr General Manager HTUA 

928-607-5571 

bill@cyrbbc.com 

       RFP Submittal:     

       Hualapai Planning Department 

887 Highway 66 

PO Box 179 

       Peach Springs, AZ 86434 

 

**Proposal submittals will not be accepted via fax or e-mail** 

Contact Planning Department for RFP uploads Instructions to “FTP” site 

 

mailto:kevin.davidson@hualapai-nsn.gov
mailto:bill@cyrbbc.com
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I.  RFP Summary Information, Page 3 of 3 

Supporting exhibit/Technical Document Downloading: 

 

https://cerberus.hualapai-nsn.gov/public/folder/X-M-T1pEvkW3FWET9FXRdA/RFP_2022 

 

 T-1 UNES  TR-#4 System Impact Study-Proposed Point of Interconnection Dolan Springs 69kv July 

18, 2019, prepared by TEP –Tucson Electric Power  

 T-2  Power Line Route Maps 

 T-3  BLM ROW Grants and BLM including Specified Construction Mitigations 

o 69 KV Electric line 

o Fiber Optic line 

 T-4   Private Landowner Grant of ROW 

 T-5  Pole Number Listing with GPS Co-ordinates 

 T-6   USDA Standards and Guidance 

o T6a BULLETIN 1724E-200DESIGN MANUAL FORHIGH VOLTAGE TRANSMISSION LINES 
o T6b UEP_Bulletin_1728F-810.pdf 
o T6c UEP_Bulletin_1724E-102.pdf 
o T6d UEP_Bulletin_1728F-806.pdf 

 

 T-7 GCW Distribution Substation  

 T-8 GCW 20.8 KV Micro-Grid One-Line Diagram  

 T-9 Southwest Energy Systems, LLC – Grand Canyon West Project–Power Systems Studies – 

4/11/2014 for most current protective relaying settings/study 

 T-10 20.8 KV Grand Canyon West - underground Power System and Central Power Plant 

 

Hualapai Tribe’s Reservation of Rights Notice: 

• The Hualapai Tribe reserves the right to reject any and all proposals, to waive any informality in 
the RFP process, or to terminate the RFP process at any time. 

• The Hualapai Tribe reserves the right to not award a contract pursuant to this RFP. 
• The Hualapai Tribe reserves the right to terminate a contract awarded pursuant to this RFP, at 

any time for its convenience upon fourteen (14) days written notice. 
• The Hualapai Tribe reserves the right to negotiate the fees proposed by the applicant/entity. 
• The Hualapai Tribe reserves the right to reject and not consider any proposal that does not meet 

the requirements of this RFP, including but not-necessarily limited to: incomplete proposals 
and/or proposals offering alternate or non-requested services. 

• The Hualapai Tribe shall have no obligation to compensate any applicant for any costs incurred 
in responding to this RFP. 

 

 

https://cerberus.hualapai-nsn.gov/public/folder/X-M-T1pEvkW3FWET9FXRdA/RFP_2022
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II Background 

The Hualapai Planning Department (Planning) and Hualapai Tribal utility Authority (HTUA) are 

departments of the Hualapai Tribal Nation (Tribe) charged with the responsibility to oversee the 

development and management of energy related infrastructure activities on the Hualapai Reservation.  

Established in 2014 as a tribal department, the primary mission of the Hualapai Tribal Utility Authority 

(HTUA) is serve the electrical utility needs of Grand Canyon West, the tourist destination and the heart 

of the Tribe’s economic development initiative for nearly 30 years and which has averaged 1,000,000 

visitors per year for the past three years.  This 9,000-acre development, which employs 700 people 

including 250 Hualapai tribal members, and includes a bustling airport, is not connected to the regional 

electric utility grid and is reliant on three Caterpillar 750 kw diesel generators.  Operations require 

technicians with a high technical skill level to safely and efficiently handle units.  Training the existing 

staff to be employed by the HTUA is seen as preferable to third-party contracting. 

In 2015, the tribe received a High Energy Cost grant from the U.S. Department of Agriculture’s (USDA) 

Rural Utilities Service (RUS) in the amount of $1,881,135 to construct a portion of a new three-phase 

power line to Grand Canyon West and is also preparing a major loan application to fund the balance of 

the power line project which will connect to an existing substation on the regional electric power grid, 

more than 30 miles away, owned and operated by UniSource Energy Services (UNSE).  Tying to the UNSE 

grid will achieve the goal of providing access to wholesale power as well as federal power allotments 

from the Colorado River Storage Project (CRSP) and Boulder Canyon Project (BCP).  Establishing the new 

power line will require additional right-of-way to construct the power line across both private and public 

lands.  The USDA-RUS loan application also requires an entity, such as the HTUA, to set rates and 

manage the billing 

With Bureau of Land Management’s recent granting of rights-of-way over some 19 miles of public land, 

the HTUA is ready to move forward with the final design of the power line and integral fiber optic line. 

III Project Description & Scope 

The Hualapai Indian Tribe (Tribe) is actively developing its energy resources and supporting 

infrastructure.  All of the planned new assets associated with this RFP will be used to provide or enhance 

power delivery to Grand Canyon West (GCW). Specific assets/ Major Design Components (MDC) to be 

developed related to the RFP include;  

1.) 35 mile - 69 KV Power Line with integral optical ground wire/48-strand fiber optic cable 

2.) New Distribution Substation 

3.) New Distribution feeder circuit(s) 

4.) Protective Relaying Study 

5.) Other (As Required-Optional) 

a) Additional ROW survey 

b) ROW GEO Tech - Hells Canyon 

c) GEO –Tech - New GCW Substation  
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d) Procurement and Construction Engineering Services 

e) Other recommended Design Services 

6.) Project cost estimate –Complete project estimate including all material costs, all labor cost for 

installing each components listed in items 1 thru 5 above.  And an overall project cost estimate including 

taxes, bonding, insurance and overhead. 

 

Items A, B, C below, existing assets, will need to be integrated with the new assets under development 

A. 20.8 KV underground micro-grid 

B. Three existing - 750 KW Caterpillar diesel generators 

C. Under construction – 885 KW solar array with 750 Kwh/2,145 KWhr lithium ion battery storage  

 

1. 69 KV Power Line with Optical Ground Wire (48 Fibers)  

 

The proposed 69 KV power line is approximately 35 miles long, 69 KV voltage class, primarily of 
wood pole construction, including an integral optical ground wire/48-strand fiber optic cable.  
The origin/sending end interconnection location is with Unisource (UNES) at the Dolan Springs 
substation on the Pierce Ferry Road in Dolan Springs, Mohave County, Arizona.  UNS Energy is a 
vertically integrated utility services holding company, headquartered in Tucson, Arizona, consisting 
primarily of three wholly owned subsidiaries: Tucson Electric Power, UNS Electric and UNS Gas. EP 
completed the first system impact study in June 2019 ( Reference T-1- UNES  TR-#4 System Impact 

Study-Proposed Point of Interconnection Dolan Springs 69kv July 18, 2019, prepared by TEP –Tucson Electric 
Power) 

The system impact study is currently undergoing an update by TEP and will be provided to the successful 

bidder as soon as it becomes available.  Although not 100 % guaranteed –it is highly likely (hoped) that 

the refreshed system impact study will have no impact on the final design.  TEP will also be required to 

perform a system facility study for additional facilities identified by the system impact study and 

required interconnection modifications to the Dolan Springs substation to support the interconnection 

of the new GCW power line.  TEP will assume 100% responsibility for engineering, procurement and 

construction of all facilities identified by its study work.  The upgrade to the UNES facilities is beyond the 

scope of the RFP.  HTUA, TEP and UNES will need to co-ordinate final connections at the TEP substation.  

The transmission route is shown in (Reference T-2 Power Line Route Maps).  The 69 kv power line ROW 

is made up of a ROW grant from the BLM (approximately 19 miles), tribal lands ROW grant (16 miles) 

and one small ROW grant for a single private land owner.  BLM ROW grant (Reference T-3) sets out 

specific design and construction parameters as required by the BLM. The BLM power line and embedded 

fiber optic line have separate grants of ROW from the BLM; however, they are essentially the same 

except one is for the Power Line and one is for the Fiber Optic Line.  Embedded into the BLM grant of 

ROW are specifics on the power line plan of development, vegetative management plan and BLM 

required construction / operations mitigation requirements.   
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The entire portion of the granted BLM ROW has been surveyed however; approximately three miles of 

the ROW was shifted based on BLM requirements.  (Reference T-5 Pole Number Listing   with GPS Co-

ordinates) contains a listing of all pole numbers and associated GPS listing.  The bidder shall determine if 

this shift requires additional survey work or if existing maps can support the final design of the power 

line or additional survey work is required.  If additional survey work is required to facilitate final design, 

the final cost and description of these activities should be captured in MDC Item 5a- Other –ROW survey 

work. 

The grant of ROW from the Tribe and private land owner are in process and not currently available; 

however, they contain no specific design criteria as of this date.  Locations of these three separate ROW 

grants are highlighted on the power line route map (Reference T-2).  The ROW associated with the 

single private landowner is for access rights and no poles will be set in this small grant of ROW.  Specifics 

on this small private ROW grant are detailed in (Reference T-4 Private land owner grant of ROW). 

The area of the project known as “Hells Canyons” brings the power line from a lower level desert plane 

to a higher level mesa and represents a significant elevation change.  For the identification of the 

location of Hells Canyon please (Reference –T2 Power Line Route Map).  Large steel structures are 

currently planned for the Hells Canyon elevation transition portion of the power line.  Bidders are 

requested to evaluate during their final design work –if an alternative design would be practical and if 

so, would the alternative result in a lower cost for initial construction and continuing power line 

maintenance and operation.  Bidder’s are asked to specify the costs and description of GEO tech services 

related to Hells Canyon under Section 5b other -Geo –Tech Hells Canyon of the MDC.  

All submitted designs should meet or exceed industry standard provided in (Reference T-6 USDA 

Standards and Guidance) 

 

2. New Distribution Substation 

 

The new distribution substation at GCW is a Greenfield development and its location and simplified one 

line diagram are s shown in (Reference T-7- GCW Distribution Substation).  Similar to the power line, 

the RFP seeks designs that are compliant with prudent utility practice and uses industry standard design 

and standard material.  General design consideration is as follows: 

 Industry Standard design  utilizing industry standard material 

 The final design will allow for the integration and operation of all existing and new GCW 

electrical infrastructure components in a synchronous fashion   

 Footprint –design will dictate final foot print however sufficient space should be left within the 

substation to allow for line truck access around the inside parameter of the fence line.  One or 

two man gates and two large vehicle gates that allow for large vehicles driving in an entrance 

gate and out an exit gate. 
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 Provides for two transformers (5 MVA), one primary and one for back up; however, design 

should allow for simultaneous non-parallel operation of both transformers to their full load 

capacity for both summer and winter peaks.  

 Final design shall include material specifications sufficient for third-party vendors to bid on 

individual components 

 Final design shall include design drawings and specifications sufficient for third-party contractors 

to assemble components. 

 Transformers shall not utilize integral load tap changers for voltage regulation.  Voltage 

regulation shall be provided by individual standalone three, single-phase regulators –bus 

regulation. 

 Transformer shall come equipped with high side no load tap changers -- bidders will need to 

specify voltage taps above and below transformer primary voltage rating based on expected 

receiving end voltage.  Note: It is unclear at this juncture what actual voltage will provided 

versus the nominal 69KV rating of the Dolan Springs substation –sending end.  

 4 distribution circuits  

 RFP should identify and quantify any additional GEO Tech work required. Cost for GEO tech work 

should be included in 5c- Geo Tech GCW Substation  

  

3. New Distribution feeder circuit(s)  

 

The new distribution substation will have the capacity for 4 - 20.8 kv distribution feeds.  The RFP seeks a 

detailed design for one of the four distribution feeders.   This single distribution feeder will originate at 

the new substation and be integrated into the existing micro grid.  The connection to the micro grid will 

be made at Switch No. 1 as shown in (Reference T-8 GCW 20.8 kv Micro Grid One Line Diagram).  The 

approximate length of the new distribution feeder is 21,900 feet (4.15 miles) and the RFP should 

address an underground vs. overhead design.  HTUA would prefer an underground design however the 

nature of geology at GCW –solid bedrock with 2-4 feet of soil cover.  If an underground design is 

submitted –it should address how to avoid extensive expense of boring or excavation into the bedrock.   

 

 

4. Protective Relaying Study/operating/Switching Instructions 

 

All of the new major components; –power line, new substation and distribution feeder will be integrated 

into/with existing major components as follows: 20.8 kv micro grid, solar power plant with battery 

storage and three, 750 kw diesel generators.  The design deliverables for this section will ensure that 

GCW major design components (new / existing) will operate in an integrated fashion.  Current individual 

design components to achieve the integration include but are not limited to those listed below but 

should not be considered an exhaustive list.  Bidder’s response should specify exactly what design 

services will be provided under this section including those listed below and any additional design 

components identified in the course of preparing a response to this RFP.  
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 Fault study will need to obtain fault levels at Dolan Springs from UNES  

 Protective relay settings on 69 KV portion 

 Protective device setting for new substation-recloser or breaker setting, high side isolating 

device 

 Fuse sizes bypass or other wise 

 Lightning protection 

 Voltage regulation device setting 

 Operating instructions / Switching instructions 

o Normal state – 69 Kv line in service 

o Abnormal state - 69 kv line out of service 

o Switching instructions between the two states 

(Reference   T-9 Southwest Energy systems LLC – Grand Canyon West Project –Power Systems Studies 

– 4/11/2014 for most current protective relaying settings/study) 

(Reference T-10 20.8 kv Grand Canyon West - underground Power System and Central Power Plant) 

 

5. Other (As Required-Optional) 

a) Additional ROW survey  

 Identify and specify requirement and cost for any additional ROW survey-related work 

required.  CFedS certification is desirable but not a prerequisite for surveyor. 

b) ROW GEO Tech  -  Hells Canyon 

Identify and specify requirement and cost for any additional GEO –Tech work required for 

Hells Canyon 

c) GEO –Tech - New GCW Substation  

 

Identify and specify requirement and cost for any additional GEO –Tech work required for 

New GCW Substation 

 

d) Procurement and Construction Engineering Management Services 

Identify and specify requirement and cost for providing procurement and construction 

engineering management services 

e) Other recommended Design Services 

 

Identify and specify requirement and cost for any additional engineering and design services 
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6. Project Cost Estimate for Items 1 thru 5  

Cost estimate shall include all material costs and all labor cost for each component listed in items 1 thru 

5 above.  All cost estimates must be submitted in the form shown in the table below: 

 

IV Suggested Milestone Payment Schedule & Deliverables 

 

 

Planning/HTUA will require a minimum of 10 business days to review all milestone submissions 

 

 

Design Drawings/Prints ---One-Line, three-line, phasing, AC and DC control diagrams, interconnection, 
manufacturer’s drawings for specified equipment as applicable, wiring diagrams, plan and profile, pole 
location staking sheets with GPS pole locations, typical pole assembly diagrams with applicable material 
lists, tension/sagging instructions/charts, foundation designs, substation structures, ground grid, 
substation plot equipment locations, fence diagram and others as required.  Relay setting, voltage 
settings, fuse sizes, switching instructions, and operations and maintenance plans should be suitable for 
a third-party qualified contractor to construct the facilities and a third-party to procure the required 
components. 

i. 4 - AutoCAD format files suitable for future editing – one for each of MDC items A, B, C, D, E 

and alternatives. 

ii. 4 - PDF electronic files –one for each of MDC items A, B, C, D, E and alternatives 

iii. 3 copies of all Drawings / Prints in E-size paper format grouped according to MDC items A, B, 

C, D, E and alternatives 

iv. Drawings shall be suitable for direct submission to third-party contractors for both initial 

construction bidding and final construction. 

 

 

Milestone Paymnet Schedule

Lump Sum Payment 

of Total Bid/Contract

(Item) Percent

Notice to Proceed Kick Off Meeting 10%

30 % Completion  Design/Deliveribles Approval 30%

60 % Completion  Design/Deliveribles Approval 30%

100 % Completion  Design/Deliveribles Approval 30%
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2. Equipment specifications for ALL required material required to facilitate construction and 

integration will be specified by the successful bidder.  Specified equipment will be documented by 

the successful bidder including vendor specification sheets detailing all required information 

including vendor contact information to facilitate the purchase of specified equipment by HTUA 

staff. 

 

i. 4 - PDF electronic files – one for each of MDC items A, B, C, D, E and alternatives 

 

3. Equipment installation/operation and maintenance Manufacturer installation/operation and 

maintenance manuals shall be provided as applicable.   

 

i. 4- PDF electronic files –one for each of MDC items A, B, C, D, E and alternatives if applicable 

 

4. Complete Equipment Material List A complete material list shall be provided for the entire project 

identifying each individual discrete component.  The material list shall be provided as a working 

spreadsheet with individual tabs according to MDC items A, B, C, D and E along with a summary 

page for the total project (and alternatives if applicable).  The spreadsheet should be unlocked and 

easily modified by HTUA to support material bidding process. 

 

i. The material list should be consistent with the specifications provided under Item 2 above.  

ii. The material list shall include 

a.  Item name 

b.  Item vendor stock number or reference number, if applicable 

c.  Cross reference back to items specified in Item 2 

d.  Quantity required 

e.  Estimated Per unit cost 

f. Estimated Total cost for amount required 

g. Estimated material lead time 

Note: include yards of concrete or other fill as well where appropriate  

 

II. PROPOSAL FORMAT 

The Planning and Economic Development Department intends to retain the successful applicant on a 

“Best Value” basis and qualification evaluation, not a “Low Bid” basis, so the Planning can properly 

evaluate the proposals received.   All proposals submitted in response to this RFP must be formatted in 

accordance with the sequence noted below. Each category must be separated by index dividers 

numbered and labeled with the corresponding Tab reference also noted below. None of the proposed 

services may conflict with any requirement Planning has published herein or has issued by addendum 
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Tab 1:    Form of Proposal:  The Form of Proposal is attached hereto and incorporated herein by 

reference as Attachment A. It must be fully completed and executed and submitted as a part of the 

proposal. 

Tab 2:   Profile of Firm Form:  The Profile of the Firm Form is attached hereto and incorporated herein 

by reference as Attachment B. It and its required attachments must be fully completed and executed 

and submitted as a part of the proposal. 

Tab 3:   Proposed Service Description:  As more fully detailed within Section I, Scope of Proposal, 

Subsection A through C. Provide a narrative description of all services proposed to be provided as well as 

a description of the plan and/or methods that the applicant will utilize to deliver the proposed services. 

Tab 4:  Proposed Fees Form:  The Proposed Fees Form is attached hereto and incorporated herein by 

reference as Attachment C. It must be fully completed, signed, and submitted as a part of the proposal. 

Tab 5:  Managerial Capacity:  The applicant/entity must submit a concise description of its managerial 

capacity to deliver the proposed services.  Resumes of key personnel should be included under this tab. 

Tab 6:  Client List:  The applicant/entity must submit a list of at least three (3) former or current clients 

for whom the applicant has performed similar or like services to those being proposed within the past 

three years. The list must include: 

• Client’s name 

• Client’s contact name 

• Clients phone number 

• A description of services provided 

Tab 7:  Subcontractor/Joint Venture Information:  Describe hereunder whether or not the applicant 

intends to use any subcontracts for this job, if awarded, and/or if this proposal is a joint venture with 

another firm. Please note that all information required from the applicant under the preceding tabs is 

also required for any major subcontractors (10% or more) and for any joint venture partners. 

Tab 8:  Indian Preference Documentation:  For any entity claiming an Indian Preference, they shall 

include any completed certification forms and required attachments that substantiate the percentage of 

Indian ownership of the entity. 

Tab 9: Other Information:  The applicant/entity may include any other general information that the 

applicant believes is appropriate to assist the selection committee in it evaluation such as letters of 

recommendation and relevant project descriptions. 
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III. PROPOSAL SUBMISSION 

All proposals must be submitted and time-stamped received in the Planning Office no later than the 

submittal deadline stated herein or within any ensuing addendum. Three copies of the proposal 

submittal including one original signature copy shall be placed in a sealed package addressed to: 

    Hualapai Planning & Economic Development Department 

    Attention: Mr. Kevin A. Davidson, Director 

    887 Highway 66 

PO Box 179 

    Peach Springs, AZ 86434 

Package exterior must clearly denote:   

POWER LINE & SUBSTATION DESIGN & ENGINEERING SERVICES – HUALAPAI PLANNING 

Proposals submitted after the published deadline will not be accepted. 

A. Submission Conditions: 

Applicants are not allowed to change the Conditions or Specifications contained herein by making or 

entering onto these documents or the documents submitted any revisions or additions; and if any such 

additional marks, notations, or revisions are entered on any of the documents that are submitted to 

Planning by the applicant, such may invalidate that proposal. If, after accepting such a proposal, the 

Planning Department decides that any such entry has not changed the intent of the proposal that the 

Planning intended to receive, the Planning Department may accept the proposal and the proposal shall 

be considered by the Planning Department as if those additional marks, notations or revisions were not 

entered on such. 

By requesting the proposal documents, each such prospective applicant is agreeing to confirm (by 

signing and returning by fax) all notices that the Planning delivers to him/her, and by submitting a 

proposal, the applicant is thereby agreeing to abide by all terms and conditions published herein and by 

addendum pertaining to this RFP. 

B. Submission Responsibilities: 

It shall be the responsibility of each such applicant to be aware of and abide by all dates, times, 

conditions, requirements, and specifications set forth within all applicable documents issued by the 

Planning and Economic Development Department including the RFP, the required Proposal Format, and 

any addenda published by the Department.  By virtue of completing, signing, and submitting the 

completed documents, the applicant is stating their agreement to comply with the instructions, 

conditions, and requirements set forth within those documents. Written notice from the applicant not 

authorized in writing by the Planning and Economic Development Department, to exclude any of the 

Planning Department requirements contained within the documents, may cause that applicant to not be 

considered.  
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IV. PROPOSAL EVALUATION CRITERIA 

A. Evaluation Criteria:  The following criterion will be utilized by Planning and Economic 

Development Department to evaluate each proposal submitted: 

Criterion 1 – 40 Points – Specialized Knowledge and Experience and Technical Competence that the 

applicant displays for the work required based upon the work history and the resumes submitted for the 

staff proposed to perform the work. The past performance of the applicant on prior projects of the same 

or similar nature, based on the letters of reference and/or the client lists submitted, and based upon the 

results of any consultation that Planning chooses to conduct with such. 

Criterion 2 – 30 Points – Capability that the applicant displays in that the proposal submitted shows: (a) 

A knowledge and understanding of the scope of the work to be performed; (b) a realistic approach to 

the performance of the required work. 

Criterion 3 – 25 Points – Costs of the proposed services. 

Criterion 4 – 5 Points - Indian Owned Enterprise.1 

B.  Evaluation Method 

Planning shall establish a panel to evaluate each proposal submitted in response to this RFP in 

accordance with the evaluation criteria referenced in Section IV-A of this document. The evaluation 

methods utilized by the panel may include reports from oral interviews of each applicant’s references. 

All persons having a familial (including in-laws) and/or employment relationships (past or current) with 

principals and/or employees of an applicant/entity will be excluded from participation on the Planning 

evaluation panel. Similarly, all persons having ownership interest in and/or a contract relationship with 

an applicant/entity will be excluded from participation on the Planning evaluation panel. 

C. Contract Award Procedure 

If a contract is awarded pursuant to this RFP, the following procedure will be followed. 

Upon completion of the Proposal Evaluation Process, the selection committee will forward its conclusion 

and recommendation to the Tribal Council for approval.  This should be within 45-days of the bid due 

date.  Upon Council approval, the Contracts and Grants Department will prepare the Standard, Hualapai 

Professional Services Agreement to which this RFP and the selected entity’s proposal shall be attached 

and incorporated therein.  By submitting a proposal, and executing the Professional Services Agreement, 

the selected entity is agreeing to be bound by the terms and conditions set forth in the Professional 

                                                           
1 For any applicant claiming Indian Preference, the applicable information shall be entered where provided on the 
Form of Proposal.  Planning shall retain the right to deny to any applicant any Indian Preference claimed, if in the 
opinion of Planning, the applicant does not submit the appropriate justification required by Attachment D. 
Therefore, Planning shall not be able to accept any such additional documentation after the deadline for the 
receipt of proposals. 
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Services Agreement and this RFP.  A copy of the Standard Hualapai Professional Services Agreement is 

included herein as Attachment E.  Notice to Proceed is expected to occur within 30 days of contract 

award.  Those entities not selected will be notified after the Council makes the contract award. 

 

V. ATTACHMENTS 

A. Form of Proposal 

B. Profile of Firm Form 

C. Proposed Costs Form 

D. Indian Preference Form 

E. Hualapai Professional Services Agreement 

T.  General Design Guidance Information   Appendices T1 thru T10 (Electronic Appendix— See 

Page 3 above or contact Kevin Davidson for access to FTP site) 

 T-1 UNES  TR-#4 System Impact Study-Proposed Point of Interconnection Dolan Springs 

69kv July 18, 2019, prepared by TEP –Tucson Electric Power  

 T-2 Power Line Route Maps 

 T-3 BLM ROW Grants and BLM including Specified Construction Mitigations 

o 69 KV Electric line 

o Fiber Optic line 

 T-4 Private Landowner Grant of ROW 

 T-5 Pole Number Listing with GPS Co-ordinates 

 T-6 USDA Standards and Guidance 

o T6a BULLETIN 1724E-200DESIGN MANUAL FORHIGH VOLTAGE TRANSMISSION 
LINES 

o T6b UEP_Bulletin_1728F-810.pdf 
o T6c UEP_Bulletin_1724E-102.pdf 
o T6d UEP_Bulletin_1728F-806.pdf 

 

 T-7 GCW Distribution Substation  

 T-8 GCW 20.8 KV Micro-Grid One-Line Diagram  

 T-9 Southwest Energy Systems, LLC – Grand Canyon West Project–Power Systems Studies 

– 4/11/2014 for most current protective relaying settings/study  

 T-10 20.8 KV Grand Canyon West - underground Power System and Central Power Plant 
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ATTACHMENT A 

FORM OF PROPOSAL 

 

Tab 1:   Form of Proposal:  This Form of Proposal –Attachment A, is attached hereto and incorporated 

herein. Requirements listed here must be fully completed, executed and submitted to constitute a 

complete proposal (please mark on Attachment A each Tab included in the proposal). 

 

Tab 2:  Profile of Firm Form:  The Profile of Firm Form is attached hereto and incorporated herein by 

reference as Attachment B. It and its required attachments must be fully completed and executed and 

submitted as a part of the proposal. Include descriptions of relevant project experience behind the 

Profile of Firm Form under this Tab 2. Letters of reference and other supporting documentation should 

be included under Tab 9 - Other Information. 

 

Tab 3:  Proposed Service Description:  As more fully detailed within Section I, Scope of Proposal, 

Subsection A through C. Provide a narrative description of all services proposed to be provided as well as 

a description of the plan and/or methods that the applicant will utilize to deliver the proposed services. 

 

Tab 4:  Proposed Fees Form:  The Proposed Fees Form is attached hereto and incorporated herein by 

reference as Attachment C. It must be fully completed, signed, and submitted as a part of the proposal. 

Tab 4   also requires separate attachments that fully describe bidders Engineering Design Services for 

each discrete bid item. 

A. 69 KV power line           

 

Adder for A1 

Adder for A2       

 

B. 69 KV to 20.8 KV distribution step down substation                              

 

C. 20.8 KV distribution feeder circuits                                                                  

 

D. 48-strand fiber optic line 

E. Protection Study for complete integrated system                                   
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Tab 5:  Managerial Capacity:  The applicant entity must submit a concise description of its managerial 

capacity to deliver the proposed services. Include Resumes of key personnel under this tab. 

 

Tab 6:  Client List:  The applicant entity must submit a list of at least three (3) former or current clients 

for whom the applicant has performed similar or like services to those being proposed, within the past 

three years. The list must include: 

 Client’s name 

 Client’s contact name 

 Clients phone number 

 A description of services provided 
 

Tab 7:  Subcontractor/Joint Venture Information:  Describe hereunder whether or not the applicant 

intends to use any subcontracts for this job, if awarded, and/or if this Proposal is a joint venture with 

another firm. Please note that all information required from the applicant under the preceding Tabs 

must also be included for any major subcontractors (10% or more) and for any joint venture partners. 

 

Tab 8:  Indian Preference Documentation:  For any entity claiming an Indian Preference, they shall 

include any completed certification forms and required attachments that substantiate the percentage of 

Indian ownership of the entity. 

 

Tab 9:   Other Information:  The applicant entity may include any other general information that the 

applicant believes is appropriate to assist Planning in its evaluation.   
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ATTACHMENT B 

PROFILE OF FIRM FORM 

 

 

(1) Prime______  Subcontractor______  (This form must be completed by each) 
 

(2) Name of Firm: __________________________________________________ 
 

(3) Street Address: __________________________________________________ 
 

(4) City, State, Zip: _________________________________________________ 
 

(5) Phone: ______________________  Fax : ______________________ 
 

(6) Federal Tax ID Number ___________________________________________ 
 

(7) State Contractors License; State, Type, and Number 
_______________________________________________________________ 

 

(8) Year Firm Established: _______________________ 
 

(9) Type of Ownership: ______________________________________________ 
 

(10) Former Name and Year Established (if applicable) 
______________________________________________________________ 

 

(11) Name of Parent Company and Year Acquired (if applicable) 
____________________________________________________________ 

 

(12) Identify Principals/ Partners in firm; submit brief resume for each under Tab 5. 
Name    Title   % Ownership 
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 _______________________________________________________________________ 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 _______________________________________________________________________ 

 

(13) Identify individual(s) that will act as project manager and any other supervisory personnel 
that will work on the project; submit brief resumes for each under Tab 5. 

Name      Title 

_______________________________________________________________________ 

_______________________________________________________________________ 

_______________________________________________________________________ 

_______________________________________________________________________ 

 

(14) General Liability Insurance carrier and policy number 
_______________________________________________ Coverage Amount __________ 

 

(15) Professional Liability Insurance carrier and policy number 
_______________________________________________ Coverage Amount __________ 

 

 

(16) Debarred Statement: Has this firm or any of its principals ever been debarred from providing 
any services by the Federal Government, State Government, or Indian Tribe?  
 Yes_____  No_____ 
If yes, please attach a full explanation including dates, circumstances, and current status. 

 

(17) Disclosure Statement: Does this firm or any principal of this firm have any current or past 
personal or professional relationship with any member of Planning staff or serving Hualapai 
elected officials?  Yes_____  No_____ 
If yes, Names of such staff or officials______________________________________ 
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(18) Verification Statement: The undersigned applicant hereby states that by completing and 
submitting this form they are certifying that all information provided herein is, to the best of 
their knowledge, true and accurate, and that if Planning discovers that any information is 
false, that shall entitle Planning to not make and award or to cancel any award with the 
undersigned party. 

 

 

_________________________________     _________________  __________ 

 Signature (Authorized Representative Title   Date 

 

 ________________________________ 

 Printed Name 
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ATTACHMENT C 

PROPOSED COSTS FORM 

PLEASE NOTE: Costs to be entered are total costs.  Costs mean all costs---- no additional adders for 

travel, food, reproduction.   Food, travel, reproduction and others costs should be included in the total 

cost shown.  The proposed cost form requires separate attachments that fully describes bidders 

Engineering Design Services for each discrete bid item as listed below.  Bidders may choose to bid on 

one or more or all items as shown.  Item 5 (Total) should reflect the total price , inclusive of any 

discounts, if the bidder is awarded all line items it has bid upon.  Hualapai may choose to award bidders 

one or more or all of the items that the bidder has chosen to bid upon. 

Do not provide these costs in any other manner other than as detailed within this form. Costs shall be 

provided either on this form, or attached to this form. In either case, Costs are to be submitted only 

under Tab 4. Any applicant that submits proposed costs under any other tab will be rejected from 

consideration. 

Tab 4 Proposed Fees Form   

  Item Description Total 

  1.) 35 mile - - 69 KV Power Line with optical ground Wire (48 fibers)( 
OPGW) 

 $                 -    

      

  2.) New Distribution Substation  $                 -    

      

  3. New Distribution feeder circuit(s)  $                 -    

      

  4.) Protective Relaying Study  $                 -    

      

  5.) Other (As Required-Optional)   

      

  a)      Additional ROW survey  $                 -    

  b)      ROW GEO Tech  -  Hells Canyon  $                 -    

  c)       GEO –Tech - New GCW Substation  $                 -    

  d)      Procurement and Construction Engineering Services  $                 -    

  e)      Other recommended Design Services  $                 -    

      

  6.) Project estimate for items 1 thru 5 above including all material, all 
labor cost for each components listed in items 1 thru 5 above.  

 $                 -    

      

  Project Totals  $                 -    
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___________________________   __________________________ 

 Company Name      Address 

 

____________________________  ________________  ______________ 

Signature (Authorized Representative) Title    Date 
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ATTACHMENT D 

 INDIAN PREFERENCE FORM 

 

Indian Preference Statement: 

 

Indian Preference in Selection Process: 

The work to be performed under this contract is on a project subject to section 7(b) of the Indian Self 

Determination and Education Assistance Act (25 U.S.C. 450 e(b)) ( Indian Act). Section 7(b) requires that 

to the greatest extent feasible (A) preferences and opportunities for training and employment shall be 

given to Indians and (B) preferences in the award of contracts and sub-contracts shall be given to Indian-

owned economic enterprises. 

The parties to contracts associated with this project shall comply with the provisions of section 7(b) of 

the Indian Act. In connection with this project, contractors shall, to the greatest extent feasible, give 

preference in the award of any sub-contracts to Indian organizations and Indian-owned economic 

enterprises, and preferences and opportunities for training and employment to Indians and Alaska 

Natives. 

Contractors shall include this section 7(b) clause in every sub-contract in connection with the project, 

and shall, at the direction of the Tribe, take appropriate action pursuant to the sub-contract upon a 

finding by the Tribe, or HUD that a sub-contractor has violated section the 7(b) clause of the Indian Act. 

PLEASE NOTE: It is not necessary to complete and submit this form and any of the noted items if you are 

not claiming Indian Preference. 

CERTIFICATION FOR FIRMS SEEKING INDIAN PREFERENCE IN CONTRACTING AND DEMONSTRATION OF 

ABILITY: So that the PLANNING may assess your firm’s eligibility to claim Indian Preference as noted 

above, in addition to other required items, please include with your submission as many of the following 

items as possible. Failure to include any of these items as evidence may result in denial by the 

PLANNING to certify your firm as an Indian owned company and therefore, ineligible to receive Indian 

Preference. 
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INDIAN ENTERPRISE QUALIFICATION STATEMENT 

 

The Undersigned certifies under oath the truth and correctness of all answers to questions 

made hereinafter: 

1. Applicant wishes to qualify as: 

An “Economic Enterprise” as defined in Section 3(e) of the Indian Financing Act of 1974 

(P.L. 93-262); that is “any Indian-Owned...commercial, industrial or business activity 

established or organized for the purpose of profit: Provided, that such Indian Ownership 

shall constitute not less than 51 percent of the enterprise: 

--or-- 

A “Tribal Organization” as defined in Section 4(c) of the Indian Self-Determination and 

Education Assistance Act (P.L. 93-63 8); that is: “the recognized governing body of any 

Indian Tribe; any legally established organization of Indians which is controlled, 

sanctioned or chartered by such governing body or which is democratically elected by 

the adult members of the Indian community to be served by such organization and which 

includes the maximum participation of Indians in all phases of its activities: Provided, 

that in any case where a contract is let or grant made to an organization to perform 

services benefiting more than one Indian Tribe, the approval of each such Indian Tribe 

shall be a prerequisite to the letting or making of such contract or grant...” 

2. Name of Enterprise or Organization: _____________________________ 

Address: _____________________________________________ 

      _____________________________________________ 

 

Telephone No.: ________________________________________ 

 

3. Check One: 

 __ Corporation    __ Joint Venture 

 __ Partnership    __ Other: 

__ Sole Proprietorship 
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4. Answer the following: 

 

If a Corporation: 

 

a. Date of incorporation: ________________________________ 

 

b. State of incorporation: ________________________________ 

 

c. Give the names and addresses of the officers of this Corporation and establish 

whether they are Indian (I) or Non-Indian (NI). 

Name and       I or       % of Stock 

Social Security No.       NI Title   Address  Ownership 

 

_______________________  ___  President  ________________________  ______  

 

_______________________  ___  Vice-President ____________________  ______ 

 

_______________________  ___ Secretary _________________________  ______   

                or Clerk 

_______________________  ___ Treasurer _________________________  ______ 

 

_______________________  ___ ________ _________________________  ______ 

 

_______________________  ___ ________ _________________________  ______ 

 

_______________________  ___ ________ _________________________  ______ 
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_______________________  ___ ________ _________________________  ______ 

 

d. Complete the following information on all stockholders who are not listed in c. above, 

owning 0% or more of the stock. Establish whether they are Indian (I) or Non-Indian (NI). 

Name and       I or      % of Stock 

Social Security No.       NI  Address   Ownership 

 

_______________________  ___  _______________________________  _________ 

 

_______________________  ___  _______________________________  _________ 

 

_______________________  ___  _______________________________  _________ 

 

_______________________  ___  _______________________________  _________ 

 

_______________________  ___  _______________________________  _________ 

 

If a Sole Proprietorship or Partnership: 

 

a. Date of Organization: _______________________ 

 

b. Give the following information on the individual or partners and establish whether they 

are Indian (I) or Non-Indian (NI). 

Name and     I or        % of Stock 

Social Security No.     NI    Address   Ownership 

 

_________________  ___  ______________________________________  _________ 
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_________________  ___  ______________________________________  _________ 

 

_________________  ___  ______________________________________  _________ 

 

_________________  ___  ______________________________________  _________ 

 

_________________  ___  ______________________________________  _________ 

 

_________________  ___  ______________________________________  _________ 

 

If a Joint Venture: 

 

a. Date of Joint Venture Agreement: ___________________ 

 

b. Attach the information for each member of the joint venture prepared in the 

appropriate format given above. 

 

5. Give the name, address, and telephone number of the principal spokesperson of your 

organization: 

______________________________________________________________________ 

 

______________________________________________________________________ 

 

6. Has any officer or partner of your organization listed in #4 been an officer or partner of 

another organization that failed in the last ten years to complete a contract? _______ 

 

If yes, state circumstances: 
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7. Has this enterprise failed in the last ten years to complete any work awarded to it or to 

complete the work on time? ____ 

 

If so, note when, where and why: 

 

 

 

 

 

 

8. Will any officer or partner listed in #4 be engaged in out-side employment? 

 

   ____ Yes   ____ No 

 

If Yes, complete: 

 

    Hours Per Week 

  Name/Title    Outside the Enterprise 

 __________________________________    __________________ 

 

 __________________________________    __________________ 
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 __________________________________    __________________ 

  

 __________________________________    __________________ 

 

 __________________________________    __________________ 

 

 __________________________________    __________________ 

 

 __________________________________    __________________ 
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9. If the enterprise or anyone listed in #4 above, currently subject to an administrative sanction 

issued by any department or agency of the Federal Government? 

   ___Yes   ___No 

 

If Yes, complete: 

 

Date of  Type of  Department 

 Name of person/business Action   Action   or Agency 

 

 ____________________ ______ ______ _______________ 

 

 ____________________     ______ ______ _______________ 

 

10. Does this enterprise have any subsidiaries or affiliates or is it a subsidiary or affiliate of 

another concern? 

   ___Yes   ___No 

 

If Yes, complete: 

 

 Name and address of subsidiary,    Description 

       affiliate or other concern    of Relationship 

 

 _______________________________________      _____________ 

 

 _______________________________________      _____________ 

 

 _______________________________________      _____________ 
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 _______________________________________ _____________ 

 

11. Does this enterprise or any person listed in #4 above have or intend to enter into any type of 

agreement with any other concern or person which relates to or affects the on-going 

administration, management or operations of this enterprise? These include but are not limited 

to management, and joint venture agreements and any arrangement or contract involving the 

provision of such compensated services as administrative assistance, data processing, 

management consulting of all types, marketing, purchasing, production and other types of 

compensated assistance. 

   ___Yes   ___No 

 

If yes, attach a copy of any written agreement or an explanation of any oral or 

intended agreement. 

 

12. Has this enterprise ever been subject to a judgment of any court or administrative sanction 

(Federal, State, or Tribal)? 

   ___ Yes   ___ No 

 

Has any individual listed in #4 ever been subject to judgment of any court or administrative 

sanction (Federal, State, or Tribal)? 

   ___Yes   ___No 

 

If the answer is Yes to either question, furnish details in a separate attachment. 

 

13. Has any tax lien or other collection procedure been instituted against this enterprise or the 

individuals listed in #4 as a sole proprietor or partner in their capacities with this enterprise or 

other enterprise? 

   ___Yes   ___No 

 

If yes, furnish details in a separate exhibit.  
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14. Has this enterprise or any person listed in #4 ever been involved in a bankruptcy or 

insolvency proceeding? 

   ___Yes   ___No 

 

If yes, provide details in an attachment. 

 

15. What dollar amount of Working Capital is available to your enterprise prior to the start of 

construction? 

$___________________ 

 

Explain the source of these funds: 

____________________________________________________________________________

____________________________________________________________________________

____________________________________ 

 

Include a copy of the Company’s most recent audited financial statement. 
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16. How will project development bookkeeping and payroll be maintained: (check one) 

 

a. By contract with an outside professional accounting firm: ____ 

 

Name: _____________________ Address: _______________ 

 

__________________________ Telephone: ___________ 

 

b. Records are to be kept by enterprise personnel: _____  
If “b” has been checked--state the qualifications of 

your personnel to perform this function: 

 

  __________________________________________________ 

 

  __________________________________________________ 

 

  __________________________________________________ 

 

c. Other: ____________________________________________ 
 

__________________________________________________ 

 

  __________________________________________________ 

 

17. Trade References (include addresses and phone numbers): 
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18. Bank and credit references (including addresses and phone numbers): 

 

 ___________________________________________________________ 

 ___________________________________________________________ 

 ___________________________________________________________ 

 ___________________________________________________________ 

 ___________________________________________________________ 

 

19. Indicate the core crew employees in your work force, their job titles, and whether they are 

Indian or Non-Indian. Core crew is defined as an individual who is either a current bonafide 

employee or who is not a current employee but who is regularly employed in a supervisory or 

other key skilled position when work is available. 

 ___________________________________________________________ 

 ___________________________________________________________ 

 ___________________________________________________________ 

 ___________________________________________________________ 

 ___________________________________________________________ 

 ___________________________________________________________ 

 

b. Over the past three years, what has been the average number of employees: 

  _____________________________ 

 

20. Attach certification by a tribe or other evidence of enrollment in a federally recognized tribe 

for each officer, partner or individual designated as an Indian in #4. 

 

21. Attach a certified copy of the charter, article of incorporation, by-laws, partnership 

agreement, joint venture agreement and/or other pertinent organizational documentation.. 
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22. Explain in narrative form the stock ownership, structure, management, control, financing, 

and salary or profit sharing arrangements of the enterprise, if not covered in answers to specific 

questions heretofore. Attach copies of all shareholder agreements, including voting trust, 

employment contracts, agreements between owners and enterprise. Include information on 

salaries, fees, profit sharing, material purchases, and equipment lease or purchase 

arrangements. 

 

23. Evidence relating to structure, management, control, and financing should be specifically 

included. Also, list the specific management responsibilities of each principal, sole proprietor, 

partner, or party to a joint venture (as appropriate) listed in response to #4. 

 

24. Attach evidence that the enterprise (or an individual in it) is appropriately licensed for the 

type of work that is to be performed. Include Federal ID Number. 

 

25. Attach a brief resume of the education, technical training, business, employment, design 

and/or construction experience for each officer, partner or sole proprietor listed in #4. Include 

references. 

  



HTUA and Hualapai Planning Department 

RFP:  Power Line and Substation Design and Engineering Services Page 35 of 49 

 

NOTES: 

I. Omission of any information may be cause for this statement not receiving timely and 

complete consideration. 

 

II. The persons signing below certify that all information in this INDIAN ENTERPRISE 

QUALIFICATION STATEMENT, including exhibits and attachments, is true and correct. 

 

III. Print and type name below all signatures. 

 

If applicant is Sole Proprietor, Sign Below: 

  

__________________________________ _______________ 

Name      Date 

 

If applicant is in a Partnership or Joint Venture, all Partners must sign below: 

  

________________________________________ _______________ 

Name       Date 

 

________________________________________ _______________ 

Name       Date 

 

If applicant is a corporation, affix corporate seal 

 

______________________________________ 

Corporate Seal 
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By: _____________________________________ ________________  

President’s Signature    Date 

 

Attested by: ______________________________  ________________ 

  Corporate Secretary’s Signature Date 

 

 

WARNING: U.S. Criminal Code, Section 1010, Title 18, U.S.C. provides in part: 

“Whoever...makes, passes, utters, or publishes any statement, knowing the same to be 

false...shall be fined not more than $5,000 or imprisoned not more than two years, or both.” 
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ATTACHMENT E 

Hualapai Professional Services Agreement 
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HUALAPAI TRIBAL NATION 

PROFESSIONAL SERVICE CONTRACT 

 

This Contract is made between the Hualapai Tribe, Planning Department, Peach Springs, AZ 

86434 (the ''Tribe''), and, __________________________, an independent contractor, whose 

address is__________________________.(Tax ID. No.)__________. (the "Contractor").  The 

Tribe agrees to contract for the service of Contractor and Contractor agrees to provide services, 

under the terms and conditions of this Contract. 

 

1. Description of Services: 

Contractor shall provide the following services to the Tribe: 

Refer to proposal that lists Scope of Work to be accomplished. 

( Scope of work attached to this contract) 

2. Deliverables: 

( List deliverable products listed in Scope of work attached to this contract) 

In addition to the work described in the Statement of Work, Attachment 1, 

Contractor shall submit to the Tribe the following reports or other work products: 

3. Payment for Services. 

In full consideration of the personal services to be provided under this Contract, the Tribe 

agrees to pay Contractor as follows: 

[  ] the fixed sum of $ _________for the services described in Attachment 1, 

Statement of Work, or; in (monthly) progress payments of $________, Not to exceed 

$__________. 

[ ] at the rate of______ $ per hour, up to maximum of $_____________ 

per day, for services described in Attachment 1, Statement of Work, but not to exceed the sum 

of $________ for all work under this Contract unless authorized in writing by the 

Tribe's_______________. ~ 

As a precondition to receipt of any payments under this Contract, Contractor 

must provide the Tribe with invoices detailing all work performed under this Contract since the 

previous invoice. Such invoices shall include a detailed description of services provided in the 
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time period since the last invoice was submitted. Invoices shall be submitted to the Tribe: [] bi-

weekly, or [X ] monthly, or [ ] upon completion of the Contract: Contractor will be paid monthly 

according to monthly invoices submitted for payment. Contract not to exceed $________. 

Payment for approved invoices will be made within Thirty (30) days of receipt of 

such invoices by The Accounting Department of the Tribe. Final billing must be 

received within thirty (30) days of the completion or termination of this Contract. 

Contractor further agrees that final payment for his services will be made after a 

review of the work performed is completed by the Tribes Principal Contacts. If the 

work is found to be unsatisfactory, the Tribe reserves the right to withhold final 

payment indefinitely until all deficiencies are corrected. 

 

4. Period of Performance. 

This Contract shall commence on _______________, and shall end on 

______________, unless terminated earlier as provided in this Contract. This 

period of performance may be extended only by the written agreement of the Tribe and the 

Contractor. 

 

Contractor agrees that he is solely responsible for beginning and completing this 

Contract by the dates specified in this Contract. 

 

Contractor agrees that he shall be responsible for any costs to the Tribe 

associated with not completing this Contract by the scheduled ending date, unless unforeseen 

circumstances beyond control was caused by the management of the Tribe. 

 

5. Principal Contacts. 

 

All notices under this Contract shall be sent to the following designated Principal 

Contacts under this Contract. The Tribe may change its Principal Contacts at any time by 



HTUA and Hualapai Planning Department 

RFP:  Power Line and Substation Design and Engineering Services Page 40 of 49 

 

written notification. 

Tribe's principal contact: 

Contracting Officer ______Mr. Kevin A.Davidson_________ 

Director,   

Hualapai Planning Department 

 

Compliance Officer ______Ms. Salena Siyuja ___________ 

 Hualapai Grants and Contracts Department  

 

Contractor's principal contact: _____________________________ 

 Representative 

 

Contractor and his work shall be monitored by the Planning Department, to determine whether 

the Contractor is in compliance with this Contract. 

 

6. Independent Contractor. 

 

It is understood and agreed that Contractor is an independent contractor with 

respect to all work to be performed under this Contract, and that Contractor is not 

an agent or employee of the Tribe. It is further understood and agreed that Contractor is not 

authorized to act on behalf of the Tribe, and that actions of Contractor are not actions of the 

Tribe. 

 

Contractor will be responsible for providing all tools and equipment necessary to 

perform the tasks associated with this contract. 

 

Contractor will be responsible for paying all employees or subcontractors he hires 
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to perform any of the work under this Contract. Contractor's employees and 

subcontractors are not the employees of the Tribe. Contractor is solely responsible for paying 

his employees and subcontractors and for any obligation to payor withhold any federal, state, 

tribal, or local taxed on the amounts Contractor pays to his employees and subcontractors. 

 

Contractor will be responsible for payment of all applicable federal, state, tribal 

and local taxed, and/or special levies required under unemployment insurance, social security, 

income tax, and/or other laws, with respect to Contractor's performance of his obligations and 

receipt of payment under this Contract. The Tribe will not withhold any taxes payable by the 

Contractor on the amounts paid to Contractor under this Contract. 

 

Contractor and the Tribe shall each retain its right to conduct its own separate 

business affairs, provided that such affairs do not interfere with the parties' obligations under 

this Contract. 

 

7. Representations and Warranties of Contractor. 

Contractor represents and warrants to the Tribe that he is not subject to any 

obligations, contracts, or restrictions that would prevent him from entering into or 

carrying out the provisions of this Contract. Contractor further represents and 

warrants that he has all of the qualifications, education, experience and skills required to 

complete the work intended to be completed under this Contract. If Contractor is not so 

qualified, his lack of qualification is grounds for immediate termination of this Contract by the 

Tribe without liability. Contractor shall devote his best efforts to carry out the work required by 

this Contract is accordance with the standard of care, skill and diligence normally adhered to by 

a person in this field providing similar services. 

 

8. Termination. 

This Contract may be terminated by either party at any time without cause by 

giving thirty (30) days advance written notice of such termination to the other party. Contractor 

shall only be paid for work performed and reasonably billed for prior to the effective date of 

termination except as may be stipulated in Attachment 1. 

Contractor's obligations under Articles 9 through 11 shall survive, and shall not be affected by, 
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termination of this Contract. 

 

9. Indemnification. 

Contractor shall be responsible for any wrongful or negligent acts or omissions 

performed by him, his employees or his subcontractors associated with his performance under 

this Contract and agrees to indemnify and hold the Tribe harmless from any liability or damage 

to person or property that arises from or is related to any such act or omission, including any 

attorney fees that may be incurred. 

 

10. Confidentiality. 

Contractor acknowledges that all information related to Contractor's work under 

this Contract, including all findings, reports, and other information either provided 

directly or indirectly by the Tribe in connection with the Contract or developed, 

compiled or created by Contractor in performing his services under this Contract, and all 

improvements made or conceived by Contractor under this Contract, is confidential and 

proprietary information owned by, and of great value to, the Tribe. Accordingly, Contractor 

agrees not to disclose any such confidential information to any person without the prior, written 

authorization of the Chairman of the Hualapai Tribe. 

 

Regardless of how or when this Contract is terminated, within five (5) working 

days of completion of the work under this Contract, Contractor shall deliver to the Tribe all 

copies (including those on computer disk of other electronic medium) of all documents, 

drawings, specifications, and other materials or information which were furnished directly or 

indirectly by the Tribe to Contractor in connection with this Contract or which were prepared or 

acquired by Contractor in performance of services under this Contract. 

 

Contractor shall not use any of the proprietary information described in this 

paragraph for anyone other than the Tribe's benefit. 

 

11. Intellectual Property. 

The title to all work completed by Contractor under or associated with this 
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Contract shall be in the Tribe. Contractor will promptly disclose to the Tribe all 

inventions, improvements, designs, publications and ideas made or conceived by 

Contractor in the course of or associated with providing services under this Contract, regardless 

of whether Contractor develops those inventions, improvements, designs, publications or ideas 

after the termination on this Contract. Contractor agrees to assign to the Tribe all right and title 

to all such inventions, improvement, designs, publications and ideas, and all copyrights, patents, 

and royalties associated with or derived from such ideas. 

 

12. Amendment. 

This Contract may be amended only by a written document signed by the 

Contracting Officer, the Grants and Contracts Compliance Officer to the Tribe and by the 

Contractor, and approved by the Chairman or Vice Chairman of the Tribe. 

 

13. Assignment. 

All rights and obligations under this Contract are personal to Contractor, and 

Contractor may not assign this Contract, or any rights or obligations hereunder, to any person. 

Any such attempted assignment shall be void. 

 

14. Governing Law. 

This Contract shall be governed by the laws and ordinances of the Hualapai 

Tribe. All claims arising under or related to this Contract shall be brought to the 

Contract Officer, Grants & Contract Officer then to the Hualapai Tribal Court. 
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CONTRACTOR: 

 

By________________________________ 

Authorized Officer 

 

HUALAPAI TRIBE: 

 

By: ________________________________ 

Planning Department Contract Officer 

 

 

By: _________________________________ 

Grants and Contracts Compliance Officer 

 

 

By: ________________________________ 

Chairman or Vice Chairman 

 

 

Program to be charged:______________ 

 

Contract/Grant No.: _________________ 

 

Line Item/ Account # :  _______________ 
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ATTACHMENT F 

HTUA Formation and Project Charts 
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